

Date **11.07.2013**

Quotation No. **363/13 – HACKING TEAM**

Job Ref. ESTIMATE for the setting up and breaking down, of the renting of **HACKING TEAM** stand at the **MILIPOL** to be held in Paris, from 19th to 22th November 2013.

DESCRIPTION	AMOUNT
<b>FLOOR</b> - Carpet (Fitted + Plastic).	340,00
<b>CARPENTRY</b> - Walls 3 m paint finish - Fascia - Arch - Counter	4.034,00
<b>PAINT WORK</b> - Paint of all the wood work described in that budget in water based paint.	328,00
<b>ELECTRICITY</b> - Downlights. - Wall spots. - Main electrics	390,00
<b>AUDIOVISUALS</b> - 1 Plasma screen 42" + DVD	200,00
<b>FURNITURE</b> - Dining height tables - Tub chairs - Stools - White chairs	468,00

DESCRIPTION	AMOUNT €
<b>GRAPHICS</b> — All graphics as per render	1.140,00
<b>LABOUR</b> — Build up and break down of stand — Cleaning of the stand before delivery	650,00
<b>TRANSPORT</b> — Transportation of all the materials for the breaking up and the break down.	350,00
<b>PROJECT MANAGEMENT FEE</b> - On site Supervision (Technical drawings, Paperwork submission)	600,00
<b>TOTAL</b>	<b>8.500,00 €</b>
<b>TOTAL VAT 20 %</b>	<b>0,00 €</b>
<b>FINAL AMOUNT IN EUROS</b>	<b>8.500,00 €</b>

Notes:

- Please supply all artwork. Artwork production is not included in the above costs. If you require us to do the artwork, it will incur an extra cost between 250 € - 350 €.
- All items are supplied on a hire basis unless otherwise stated.
- This quotation will remain in effect for 21 days from this date subject to our terms and conditions (available upon request).

**PAYMENT TERMS AND CONDITIONS:**

- 50% On acceptance of the present estimate.
- 50% 14 days before delivery of the stand.