

Date

07.08.2014

Quotation No. 441/14 – HACKING TEAM

Job Ref.

ESTIMATE for the setting up and breaking down, of the renting of **HACKING TEAM** stand

at the MILIPOL QATAR to be held in London from 20<sup>th</sup> to 22<sup>th</sup> October 2014.

DESCRIPTION	AMOUNT €
FLOORING	750,00
- Platform - Carpet/m (fitted + plastic)	
CARPENTRY	5.200,00
<ul> <li>Walls, paint finish</li> <li>Reception counter</li> <li>Shelf, paint finish</li> <li>Bench, paint finish</li> </ul>	
FURNITURE	350,00
<ul> <li>1 x black stool</li> <li>1 x black brochure holder</li> <li>2 x double white couch</li> <li>1 x low round glass table</li> </ul>	
ELECTRICITY	225,00
- Lighting - Main Electrics	
AUDIOVISUALS	300,00
- 60" TV	



DESCRIPTION	AMOUNT €
GRAPHICS	700,00
- Graphics as per visual	
LABOUR	825,00
<ul> <li>Build up and break down of stand</li> <li>Cleaning of the stand before delivery</li> <li>Technical drawings, Paperwork submission, Design, Cad Drawings for organisers, On Site Supervision.</li> </ul>	
TRANSPORT	0,00
- Transportation of all the materials for the breaking up and the break down.	
TOTAL	8,350.00 €
TOTAL VAT 20 %	0,00€
FINAL AMOUNT IN EUROS	8,350.00 €

## Notes:

- Please supply all artwork. Artwork production is not included in the above costs. If you require us to do the artwork, it will incur an extra cost between 250 € 350 €.
- All items are supplied on a hire basis unless otherwise stated.
- This quotation will remain in effect for 21 days from this date subject to our terms and conditions (available upon request).

## **PAYMENT TERMS AND CONDITIONS:**

50% On acceptance of the present estimate. 50% 14 days before delivery of the stand.

