

Date 19.12.2014

Quotation No. 483/14 - HACKING TEAM

Job Ref. ESTIMATE for the setting up and breaking down, of the renting of **HACKING TEAM** stand

at the  ${\bf IDEX}$  to be held in Abu Dhabi from  ${\bf 22}^{\rm th}$  to  ${\bf 26}^{\rm th}$  February 2015.

DESCRIPTION	AMOUNT €
FLOORING	
- Platform - Carpet/m (fitted + plastic)	
CARPENTRY	
<ul> <li>Walls, paint finish</li> <li>Storage room</li> <li>Storage room door,</li> <li>Back light</li> <li>Reception counter, paint finish</li> <li>Shelf, paint finish</li> </ul>	
FURNITURE	
<ul> <li>- 3 x white stools</li> <li>- 1 x black brochure holder</li> <li>- 1 x double white couch</li> <li>- 2 x arm chairs</li> <li>- 1 x low round table</li> </ul>	
ELECTRICITY	
- Lighting - Main Electrics	
A	



DESCRIPTION	AMOUNT€
GRAPHICS	
- Graphic for backlight - logo for reception counter	
LABOUR	
<ul> <li>Build up and break down of stand</li> <li>Cleaning of the stand before delivery</li> <li>Technical drawings, Paperwork submission, Design, Cad Drawings for organisers, On Site Supervision.</li> </ul>	
TRANSPORT	
- Transportation of all the materials for the breaking up and the break down.	
TOTAL	7,000.00 €
TOTAL VAT 20 %	0,00€
FINAL AMOUNT IN EUROS	7,000.00 €

## Notes:

- Please supply all artwork. Artwork production is not included in the above costs. If you require us to do the artwork, it will incur an extra cost between 250 € 350 €.
- All items are supplied on a hire basis unless otherwise stated.
- This quotation will remain in effect for 21 days from this date subject to our terms and conditions (available upon request).

## **PAYMENT TERMS AND CONDITIONS:**

50% On acceptance of the present estimate.

50% 14 days before delivery of the stand.

HT Srl Via Mopcova, 13 - 20121 Milano P.IVA/ F. #33224730967 www.fackingteam.it

22.12.14